

Address:

BIWTA Bhaban  
141-143 Motijheel  
C/A, Dhaka  
Bangladesh



মুজিব বর্ষের অঙ্গীকার  
নদী রাখবো পরিষ্কার।

Telex No. : 642787 BIWTA BJ  
Fax No. : 880-2-9551072  
Grams : AUTHORITY  
Phones : 880-2-9556151-55  
880-2-9555042,  
9552027, 9552039.

বাংলাদেশ অভ্যন্তরীণ নৌ-পরিবহন কর্তৃপক্ষ  
BANGLADESH INLAND WATER TRANSPORT AUTHORITY

Office of the Member Finance & Project Director

E-Tender Notice


Memo No-18.11.0000.266.14.094.18/700

Date: 27/09/2021

e-Tender is invited in the National e-GP Portal ([www.eprocure.gov.bd](http://www.eprocure.gov.bd)) for the procurement of works as stated below:

Sl No	Name of Works	Tender ID	Tender/Proposal Document last selling downloading Date and Time	Tender/Proposal Closing/ Opening Date and Time :	Method of Tender
a	b	c	d	e	f
1.	Construction of Walkway, Walkway on pile, Bank protection, RCC Steps, Quay Wall, Drain Along Walkway, RCC Railing, RCC Bench, Sewerage Drain & Earth Excavation Work with allied Infrastructures from Bosila to Kamrangirchar on the bank of Buriganga.	613748	28-Oct-2021 17:00	31-Oct-2021 12:00	OTM
2.	Construction of Walkway on GL, RCC Stair, Quay Wall, Drain Along Walkway, Boulder Protection for Scour, RCC Railing & Earth Excavation Work with allied Infrastructures from Kamrangirchar to Kholamora Ghat on the bank of Buriganga River.	613710	28-Oct-2021 17:00	31-Oct-2021 12:05	OTM
3.	Construction of Walkway on GL, Walkway on pile, Quay Wall, Drain Along Walkway, RCC Railing, RCC Bench, Sewerage Drain System & Earth Excavation Work with allied Infrastructures from Amin Bazar Bridge to Eastern Housing (Dhaka Edge) on the bank of Turag River.	611337	28-Oct-2021 17:00	31-Oct-2021 12:35	OTM
4.	Construction of Walkway on GL, Walkway on pile, Quay Wall, Drain Along Walkway, RCC Railing & Earth Excavation Work with allied Infrastructures from Aminbazar Bridge to Eastern Housing (Savar Edge) on the bank of Turag River.	612549	28-Oct-2021 17:00	31-Oct-2021 12:30	OTM
5.	Construction of Walkway on GL, RCC Stair, Quay Wall, Drain Along Walkway, RCC Railing, RCC Bench, Boundary Fench, Sewerage Drain System & Earth Excavation Work with allied Infrastructures from Sadarghat Terminal to Babubazar Bridge on the bank of Buriganga River.	613713	28-Oct-2021 17:00	31-Oct-2021 12:00	OTM
6.	Construction of Walkway on GL, Walkway on Pile, Quay Wall, Drain Along Walkway, Boulder Protection for Scour, RCC Railing, RCC Bench, Sewerage System & Earth Excavation Work with allied Infrastructures from Fatulla to Dharmaganj on the bank of Buriganga River.	612575	28-Oct-2021 17:00	31-Oct-2021 12:30	OTM
7.	Construction of Walkway on GL, Walkway on Pile, RCC Stair, Quay Wall, Drain Along Walkway, RCC Railing, RCC Bench, Boundary Fench, Sewerage Drain System & Earth Excavation Work with allied Infrastructures from DPTEC Area-Navy Dockyard to Hajiganj Gudarghat on the bank of Shitalakkhya River.	612591	24-Oct-2021 17:00	31-Oct-2021 12:25	OTM
8.	Construction of Walkway on GL, Walkway on Pile, RCC Stair, Quay Wall, Drain Along Walkway, Boulder Protection for Scour, RCC Railing, Sewerage Drain System & Earth Excavation Work with allied Infrastructures from Narayanganj Silo to Godnail on the bank of Shitalakkhya River.	612597	28-Oct-2021 17:00	31-Oct-2021 12:25	OTM
9.	Construction of Walkway on Pile, RCC Stair, Drain Along Walkway, Footover Bridge, RCC Railing & Earth Excavation Work with allied Infrastructures from Narayanganj Godnail to Kumudini on the bank of Shitalakkhya River.	612602	28-Oct-2021 17:00	31-Oct-2021 12:20	OTM
10.	Earth Excavation Work with allied Infrastructures from Nitaiganj Khalghat to Premier Cement on the bank of Shitalakkhya River.	612633	28-Oct-2021 17:00	31-Oct-2021 12:20	OTM
11.	Construction of Walkway on GL, Walkway on Pile, RCC Stair, Quay Wall, Drain Along Walkway, Boulder Protection for Scour, RCC Railing, RCC Bench, Sewerage System & Earth Excavation Work with allied Infrastructures from Kachpur & Sultana Kamal Bridge Area on the bank of Shitalakkhya River.	612639	28-Oct-2021 17:00	31-Oct-2021 12:15	OTM
12.	Construction of Walkway on GL, RCC Stair, Quay Wall, Drain Along Walkway, RCC Railing, Sewerage Drain System & Earth Excavation Work with allied Infrastructures from Batulia to Ujanpur (Dhaka Edge) on the bank of Turag River.	612643	28-Oct-2021 17:00	31-Oct-2021 12:15	OTM
13.	Construction of Walkway on Pile, RCC Stair, RCC Railing & Earth Excavation Work with allied Infrastructures at Pagar Mouja to Harbaid (Gazipur Edge) on the bank of Turag River.	612647	28-Oct-2021 17:00	31-Oct-2021 12:10	OTM
14.	Construction of Walkway on GL, Walkway on Pile, RCC Stair, Quay Wall, Drain Along Walkway, RCC Railing, RCC Bench, Sewerage Drain System and Earth Excavation Work with allied Infrastructures at Ashulia to Kamarpara (Dhaka Edge) on the bank of Turag River.	612651	28-Oct-2021 11:00	31-Oct-2021 12:10	OTM
15.	Construction of Walkway on GL, Walkway on Pile, RCC Stair, Quay Wall, Drain Along Walkway, Foot Over Bridge, RCC Railing, RCC Bench, Sewerage Drain System & Earth Excavation Work with allied Infrastructures at Ashulia to Kamarpara (Gazipur Edge) on the bank of Turag River.	612653	28-Oct-2021 17:00	31-Oct-2021 12:05	OTM

This is an online Tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP Portal ([www.eprocure.gov.bd](http://www.eprocure.gov.bd)) is required. Further information and guideline are available in the National e-GP System Portal and from e-GP help desk ([www.helpdesk.eprocure.gov.bd](http://www.helpdesk.eprocure.gov.bd))

  
27.09.21  
Md. Nurul Alam (Additional-Secretary)  
Member Finance, BIWTA  
&  
Project Director